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Massachusetts Department of Transportation

SPRING/SUMMER 2014

PHASE 1B —Traffic Circulation Modifications
Estimated Duration- 8-12 Weeks

NOTES

1) This plan depicts construction of curb extensions and traffic signal installation to support changes to the traffic circulation.

2) Additional work may be performed during this phase through the use of MassDOT standard temporary traffic control details with propor approval from the engineer.

3) This plan depicts workzones and lane reductions for off peak traffic periods. During peak periods (7AM-9AM and 3PM-5PM) the contractor shall provide the existing number of travel lanes
throughout the project. Work not in the travel way during peak periods may occurr with approval of the engineer and the City.

4) Contractor shall coordinate bus stop relocations and any disruptions to bus service with MBTA prior to implementation.

5) Contractor shall remove any existing pavement markings that conflict with proposed temporary markings and shall bag or remove signage that conflicts with existing traffic patterns.

6) Sheet 77 contains traffic signal timing and phasing sequences.

7) Contractor shall construct southeast to southwest corners at separate times to provide a pedestrian route around construction.

8) Contractor shll provide temporary access to adjacent businesses arnd residences during construction. Work zones shown on plans may cae

Plans on subsequent pages.



SEE SHEET 786 FOR ADVANCED SIGNAGE

PHASE 1B - TRAFFIC CIRCULATION MODIFICATIONS

1. THIS PLAN DEPICTS CONSTRUCTION OF CURB EXTENSIONS AND TRAFFIC SIGNAL
INSTALLATION TO SUPPORT CHANGES TO THE TRAFFIC CIRCULATION.

) ADDITIONAL WORK MAY BE PERFORMED DURING THIS PHASE THROUGH THE USE OF
MASSDOT STANDARD TEMPORARY TRAFFIC CONTROL DETAIL WITH PRIOR APPROVAL
FROM THE ENGINEER.

3 THIS PLAN DEPICTS WORKZONES AND LANE REDUCTIONS FOR OFF PEAK TRAFFIC
PERIODS. DURING PEAK TRAFFIC PERIODS (TAM - BAM AND 2PM - 5PM) THE CONTRACTOR
SHALL PROVIDE THE EXISTING NUMBER OF TRAVEL LANES THROUGHOUT THE PROJECT.
WORK NOT IN THE TRAVEL WAY DURING PEAK PERIODS MAY OCCUR WITH APPROVAL OF
THE ENGINEER AND THE CITY.

4. GCONTRACTOR SHALL COORDINATE BUS STOP RELOCATIONS AND ANY DISRUPTIONS TO
BIUS SERVICE WITH MBTA PRIOR TO IMPLEMENTATION.

5. CONTRACTOR SHALL REMOVE ANY EXISTING PAVEMENT MARKINGS THAT CONFLICT WITH
PROPOSED TEMPORARY MARKINGS AND SHALL BAG OR REMOVE SIGNAGE THAT
CONFLICTS WITH EXISTING TRAFFIC PATTERNS.

a. SEE SHEET 77 FOR TRAFFIC SIGMAL PHASING SEQUENCE AND TIMINGS.

ESTIMATED DURATION: 8 - 12 WEEKS
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1. THIS PLAN DEFICTS CONSTRUCTION OF CURE EXTENSIONS AND TRAFFIC SIGNAL state | FEmaneRoLwe. | SHEET | ISRR
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2. ADDITIONAL WORK MAY BE PERFORMED DURING THIS PHASE THROUGH THE USE OF FILE NO. EOE23S
TEMFPORARY
MASSDOT STANDARD TRAFFIC CONTROL DETAIL WITH PRIOR AFFROVAL TEMPORARY TRAFFIC CONTROL PLANS
FROM THE ENGINEER- PHASE 1B

3 THIS PLAN DEPICTS WORKZOMNES AND LANE REDUCTIONS FOR OFF PEAK TRAFFIC
PERIODS. DURING PEAK TRAFFIC PERIODS (TAM - DAM AND 3PM - 5PM) THE CONTRACTOR
SHALL PROVIDE THE EXISTING NUMBER OF TRAVEL LANES THROUGHOUT THE PROJECT.
WORK NOT IN THE TRAVEL WAY DURING PEAK PERIODS MAY OCCUR WITH APPROVAL OF

QUINCY MUTLUAL THE ENGINEER AND THE CITY.

FIRE INSURANCE

4 CONTRACTOR SHALL CONSTRUCT SOUTHEAST AND SOUTHWEST CORMNERS AT SEPERATE
TIMES IN CRDER TO PROVIDE A PEDESTRIAN ROUTE AROUND CONSTRUCTION.

5 CONTRACTOR SHALL PROVIDE TEMPORARY ACCESS TO ADJACENT BUSINESSES AND
RESIDENCIES DURING CONSTRUCTION. TO MINIMIZE IMPACTS TO BUSINESSES AND
RESIDENCIES, THE FULL WORKZOMNES SHOWN MAY BE LIMITED IN SIZE

. CONTRACTOR SHALL COORDINATE BUS STOP RELOCATIONS AND ANY DISRUPTIONS TO
BUS SERVICE WITH META PRIOR TO IMPLEMENTATION.

7. CONTRACTOR SHALL REMOVE ANY EXISTING PAVEMENT MARKINGS THAT CONFLICT WITH
PROPOSED TEMPORARY MARKINGS AND SHALL BAG OR REMOVE SIGNAGE THAT
ROTO ROOTER CONFLICTS WITH EXISTING TRAFFIC PATTERMS.

PLUMBING & DRAIN
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8. SEE SHEET 77 FOR TRAFFIC SIGNAL PHASING SEQUENCE AND TIMINGS.
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6.

PHASE 1B - TRAFFIC CIRCULATION MODIFICATIOMNS

THIS PLAN DEPICTS CONSTRUCTION OF CURE EXTENSIONS AND TRAFFIC SHGMNAL
INSTALLATION TO SUPPORT CHANGES TO THE TRAFFIC CIRCULATIONS.

ADDITIONAL WORK MAY BE PERFORMED DURING THIS PHASE THROUGH THE USE OF
MASSDOT STANDARD TEMPORARY TRAFFIC CONTROL DETAIL WITH PRIOR APPROWVAL

FROM THE ENGINEER.

THIS PLAN DEPICTS WORKZONES AND LANE REDUCTIONS FOR OFF PEAK TRAFFIC

PERIODE. DURING PEAK TRAFFIC PERIODS (TAM - BAM AND 3PM - 5PM) THE CONTRACTOR
SHALL PROVIDE THE EXISTING NUMBER OF TRAVEL LANES THROUGHOUT THE PROJECT.
WORK NOT IN THE TRAVEL WAY DURING PEAK PERIODS MAY OCCUR WITH APPROVAL OF

THE ENGINEER AND THE CITY_

CONTRACTOR SHALL COORDINATE BUS STOP RELOCATIONS AND ANY DISRUPTIONS TO

BUS SERWVICE WITH MBTA PRIOR TO IMPLEMENTATION.

CONTRACTOR SHALL REMOVE ANY EXISTING PAVEMENT MARKINGS THAT CONFLICT WITH
PROPOSED TEMPORARY MARKINGS AND SHALL BAG OR REMOVE SIGNAGE THAT

CONFLICTS WITH EXISTING TRAFFIC PATTERNS.

SEE SHEET 77 FOR TRAFFIC SIGNAL PHASING SEQUEMCE AND TIMINGS.

ESTIMATED DURATION: 8 - 12 WEEKS
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